Assistance
Program

WORK ORDER INFORMATION
Work Order Name: 14014502340
Work Order Type: Weatherization
Audit Name: 14014S02340

CLIENT INFORMATION
Client Name: 14014502340
Client ID: 14014S02340
Alt. Client ID: Maury

CLIENT CONTACT INFORMATION
14014502340

AGENCY INFORMATION

Agency: South Central Human Resource Agency

Address: 1437 Winchester Highway
Fayetteville, TN 37334

Company Name & License Number:

Work Order (Bid Form)

Address: , Unit 1420

Columbia, TN 38401

Applicant/Person of
Record

Agency Phone: (931) 433-7182
Fax: (931) 438-0074

Email Address:

Contractor's Signature:

COMMENT

Older mobile home w/ addition. Replace HVAC system. AC doesn't work.

Client Name: 14014802340 Work Order (Bid Form)
Client ID: 14014502340 Work Order Name: 14014502340
Alt. Client ID: Maury Report Run On: 5/28/2010

DOE Weatherization Assistant
Version 8.5.0
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Measures

Measure 1

Comment 1.
. Re-galze wood windows &caulk to air seal.

. Repair bellyboard insulation.

. Repair ductwork and mastic registers.

. Mastic return air plenum.

. Clear caulk around fireplace in addition.

. Install baseboard in addition and caulk to seal.
. Repair holes in walls.
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General Air Sealing Components
Install 1 interior storm window (6x18) in Bed#1 Shower.

. Clear caulk jambs & casings.

Inspected

[ ]

10. Install consumer education provided elect. insulators & caulk around
boxes.

11. Caulk around bathtub & repair hole behind washer.
12. Repair wall in bed#3's closet and ceiling.

13. Seal old dryer vent

14. Repair floor in DWH compartment & caulk to air seal.

Actual

Total

Qty Unit Cost  Total

Estimated
# Material / Labor Description / Comment Units Qty  Unit Cost
1 Miscellaneous Infiltration Reduction Each 1 ‘ H
Supplies
2 Labor Labor Hour 6 ‘ H
Other Detail

Measure Sub Total: :| Sub Total: |:|

Field Notes:
Client Name: 14014S02340 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014S02340 Work Order Name: 14014502340 Version 8.5.0
Alt. Client ID: Maury Report Run On: 5/28/2010 Page 2 of 6



Measure 2 Replace HVAC System Components HVAC Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Heating HVAC Each 1 | L | |
Equipment
2 Labor Labor Hour 1| | | | |
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 3 Install digital thermostat Components HVAC Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Heating Digital termostat Each 1 ‘ H ‘ ‘ H H ‘
Equipment
2 Labor Labor Hour 1| | L] | |
Other Detail
| | | [ | L] H |
| | | L H L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: 14014S02340 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014S02340 Work Order Name: 14014502340 Version 8.5.0

Alt. Client ID: Maury Report Run On: 5/28/2010 Page 3 of 6



Measure 4 DWH Pipe and Tank Insulation Components DWH Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Insulation DWH Pipe and Tank Each 1 H ‘ ‘ H H ‘
Insulation

Includes labor cost. All
corners must be cut
properly. Refer to
Appendix A- Standards
for Weatherization
Materials and Southeast

Field Guide.

2 Labor DWH Pipe and Tank Each 1 | I | | |
Insulation

Other Detail

| | || 1 | | H |
| | | 1 | | H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 5 Replace Front Door Unit, WS, DS, Lock Components Door Inspected
Comment replace with manufactured door I:l
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Doors Replace Front Door Each 1 ‘ H ‘ ‘ H H ‘
Unit, WS, DS, Lock
2 Labor Labor Hour 1| | L] | |
Other Detail
| | ] L] | L H |
| | | L] | L H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: 14014802340 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014502340 Work Order Name: 14014502340 Version 8.5.0
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Measure 6 Fix Improper Venting (Clothes Dryer) Components Venting Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Equipment Each 1 ‘ H ‘ ‘ H H ‘
Items
2 Labor Labor Hour 05 | | | | |
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 7 Pressure Relief Piping Needed Components DWH Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Pressure relief piping Each 1 ‘ H ‘ ‘ H H ‘
Items
2 Labor Labor Hour 1| | L] | |
Other Detail
| | | ]| | L] H |
| | | L H L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: 14014S02340 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014S02340 Work Order Name: 14014502340 Version 8.5.0
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Measure 8 Smoke/ CO2 Detector Combo Components H&S Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Smoke/CO2 Detector Each 1 ‘ H ‘ ‘ H H ‘
Items Combo
2 Labor Labor Howr 1| | | | |
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:

Measure 9 Vapor Barrier Needed Components H&S Inspected
(Basement/Crawlspace)

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Basement / crawlspace Each 1 ‘ H ‘ ‘ H H ‘
ltems vapor barrier
2 Labor Labor Hour 1| | L] | |
Other Detail

| | | ]l | L H |
| | | 1 | | H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Work Order Grand Total: :| Grand Total: :|
Client Name: 14014S02340 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014S02340 Work Order Name: 14014S02340 Version 8.5.0
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